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Special Conditions 
 

 
1. Standard of Quality. The various materials and products specified by name or description in the 
Project Documents, as applicable, are given to establish a standard of quality and cost. It is not the 
intent to limit the Contractor to any one material or product specified, but rather to describe a 
minimum standard that is acceptable. When products of particular named manufacturers are specified, 
it is intended and shall be understood that the proposal tendered by the Contractor include those 
products in their base bid.   
 
Should the contractor desire to submit for consideration other unspecified product or products, 
as equal to those specified, the contractor shall furnish with his proposal a list of any product or 
products they propose to incorporate in the work other than those specified herein by 
manufacturer's name. The list shall be accompanied by descriptive information for each 
unspecified product or products, including, as applicable, detailed drawings and specifications, 
certified operation data, and experience records.   
 
Township will solely determine if the alternate product or products submitted by the contractor 
meet the requirements of the Specifications and are, in all respects, equal to the products 
specified by name in the Specifications. 
 
 
2. The contractor shall submit to Township a preliminary schedule of proposed 
operations to be carried out during the contract when he submits his bid.  In this 
schedule, they shall state the start week, and the estimated number of days required for each 
major element of work. 
 
3. The Contractor shall, within fifteen (15) days of receipt of the notice of 
award of contract, submit the required documents together with the 
executed Construction Agreement. Work on the Project shall start on or before the 
Start Date. The Project shall be fully and finally completed by the Outside Date 
 
6. The drawings are schematic in nature. Contractor is required to check all 
dimensions and quantities of the Plans or schedules given to them and shall notify the 
Engineer of all errors, omissions, conflicts, and discrepancies found therein which may be 
discovered by examining and checking the Plans.   Figures marked on the Plans shall, in general, 
be followed in preference to scaled measurements.  Large scale drawings shall, in general, 
govern conditions already established.  
 
7. The Contractor shall depend entirely on measurements by themselves, scaled and 
figured dimensions to the contrary notwithstanding, but no deviation from the specified dimensions 
will be allowed unless authorized by the Engineer. 
 
8. Given the age of the structure, The contractor acknowledges that any description 
or scope of work does not reflect all the work required to complete the project, but merely 
outlines the major elements of work.   
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9. Prices proposed shall include all ancillary items of work whether indicated on the 
plans and specifications or not, including coordination of work. 
 
10. Storage of materials: Contractor will be solely responsible for the proper storing and 
protecting of all such materials, tools and equipment. Township shall not be responsible for any 
missing or damaged items. 
 
11. Shop drawings, material submittals and/or field layouts are required for all 

items of work.  
 

 Checking of shop drawings is only for conformance with the design concept of the Project and 
compliance with the information given in the Contract Documents.  The approval of drawings and 
layouts submitted by the Contractor, shall not constitute a waiver of any of the requirements of this 
Contract, nor shall Township be compelled to accept any structure, equipment, or apparatus 
unless it passes all the tests and requirements of the Specifications.   

             
           The Contractor is responsible for dimensions to be confirmed and correlated at the job site, for 

information that pertains solely to the fabrication process or to techniques of construction, and or 
the coordination of the work of all trades. 
 
Shop drawings shall be complete to permit adequate checking.  All drawings relating to a specific 
piece of equipment, or to a specific phase of building construction, shall be incorporated into one 
shop drawing submission.  Shop drawing submissions which do not conform to the above 
requirements will be rejected.  
 
12.  The contractor shall schedule a pre-job meeting to review the work scope, site 
conditions, and required procedures and practices prior to beginning work. Meeting must 
include the Township representative, the engineer, and representatives of any subcontractors .  
 
13. The contractor shall submit manufacturer’s data sheets and MSDS (or SDS, 
Safety Data) sheets for all products prior to delivering products to the site.  
The engineer is sole judge of quality and suitability of materials brought onto the site. If any 
material is condemned by the engineer as unsuitable or not in conformity with the specifications, 
the Contractor shall immediately remove and replace the material, even though it may have been 
passed previously as acceptable.  
 
14. Contractor shall submit all questions and requests in writing. 
  
15. Field Change Orders  
 
A field change order is the formal verification of a change in the scope or terms of the contract. 
If either party to the Agreement finds that existing conditions require modifications or 
changes to the original Project Documents, or, in the case of the Contractor, is asked to 
perform additional work, such party shall submit an FCO document which describes the 
change and, in the case of the Contractor, states the price change or the basis on which the 
price will be changed. Any FCO request must be reviewed and approved by the non-
requesting party in writing prior to the commencement of any work outlined on the request. 
No extra work of any nature shall be performed unless an itemized estimate has been 
reviewed and approved by Township in writing. 
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16. No work shall take place between the hours of 7pm and 7am unless 
authorized by the Township.  Contractor must receive advance approval from Township for 
any work on Saturdays or Sundays.  
 
17. A site utilization plan showing security and safety fencing must be submitted by 
contractor prior to start of work.  Contractor must maintain sufficient barriers and warning signs 
to ensure everyone's safety at all times for duration of project. 
 
18. During the construction process, the contractor shall take all precautions that may be 
required to prevent any physical damage or changes from occurring within or beyond the limits 
of the work. These precautions should include but not be limited to shoring and barricades 
and tarps or other barriers to contain dust, overspray and debris to the immediate work area. 
Any direct or indirect damage or disturbance caused by or as a result of the work shall be 
remedied at the contractor’s expense. 
 
19.  The contractor shall, at all times, keep the premises free from accumulation of waste 
material or rubbish caused by his employees or the work. Before the work will be considered as 
having been completed, the contractor shall clean and remove from the project and adjacent 
areas, all surplus and discarded material, equipment and temporary structures and shall leave 
the project “Broom Clean”.  
 
20. Dumpster service and sanitary facilities (porta-potties) for entire project must be 
provided by Contractor   Legal Disposal of all removed materials shall be the complete and full 
responsibility of the Contractor.   
 
21.  Contractor's construction vehicles shall enter the project site and park in areas 
as directed by Township.  
 
22. The contractor is expected to provide their own sanitary facilities and all electrical 
power/lighting to perform the work. The site has no water or power in the building.  
 
23. All contractor personnel must be outfitted with appropriate uniform clothing which 
includes shirt (no sleeveless shirts), long legged trousers, and safety shoes in addition to any 
PPE required for the specific task being performed. 
 
24. Compliance with OSHA Safety and Health Standard is mandatory.  The 
contractor shall perform all work in a safe, reliable, and efficient manner conforming in every 
respect to all applicable portions of the latest edition of the OSHA Safety and Health Standards.  
The contractor shall furnish and keep at the site a first aid kit and a 25 lb fire extinguisher that 
are fully accessible at all times. 
 
25. Smoking is not permitted within 50ft of barn.  
 
 
End of Special Conditions 
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These Supplementary Conditions amend or supplement the Standard General 
Conditions of the Construction Contract (EJCDC C-700, 2018 ed.) and other provisions 
of the Contract Documents as indicated below. All provisions which are not so amended 
or supplemented remain in full force and effect. 
 
SC-1  Definitions  
 
The terms used in these Supplementary Conditions which are defined in the Standard 
General Conditions of the Contract Documents (EJCDC C-700, 2018 ed.) have the 
meanings assigned to them in the Standard General Conditions except as follows:  
 
Working Day(s) is (are) day(s) or any part of a day, in increments of one-half day, which 
Work was actually performed 
 
Calendar Day(s) are all days from Notice to Proceed until the Substantial Completion 
and includes all Saturdays, Sundays and Holidays. 
 
SC-1.01.A.22   ENGINEER's Consultant 
Or Architect, Consultant or Expert, on this project. 
 
SC-1.01.A.42 Substantial Completion 
 
ENGINEER shall determine that the project is substantially complete after the work can 
be used for the purpose for which it is intended and completion of final restoration. 
CONTRACTOR shall remain responsible for restoration until vegetation is established.  
 
Also see: SC-10.05 (Determination of Unit Price Work)  and 13.03 (Unit Price Work)  
 
A. MEASUREMENT 
  

1. All measurements for payment will be based on the completed work performed 
in accordance with the Drawings and Specifications and with the Contract 
Bidding and Payment Items Schedules.  All work completed under the 
Contracts shall be measured by the Engineer according to the methods 
outlined in the measurement paragraphs of this Section. 

 
B. PAYMENT ITEMS 
 

1. Each lump sum or unit price stated in the Bid Form and below shall constitute 
full compensation for each completed item of the work as indicated on the 
Drawings and as specified.  This is the price and payment for furnishing all labor, 
material, plant, tools, and equipment required to acceptably complete each of 
the work items. 
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Unless otherwise specified, the transportation and the LEGAL disposal of spoil 
material (on- or off-site) shall be included in the unit and lump sum prices bid. 
All excavation shall be unclassified and no extra compensation shall be paid 
for rock, water or other materials encountered. 

 
 2.  Payment for Tests and Inspections: 
  

a. Include the costs of laboratory tests as required in various Specifications 
Sections in the Lump Sum or Unit Price Bid for the Work and no separate 
or extra payment will be made for such tests. 
 

b. Include the costs of shop tests and inspections in the Lump Sum or Unit 
Price Bid for the Work, and no separate or extra payment will be made for 
such tests and inspections. 

 
c. Include the cost of field tests (including compaction tests) as required in 

various Specifications Sections in the Lump Sum or Unit Price Bid for the 
Work and no separate or extra payment will be made for such tests.  
Contractor shall furnish all necessary fees, labor, materials, and equipment 
for such tests and inspection and, shall bear all costs thereof. 

 
3.  All costs incurred by the Contractor to complete the Work shall be included in 

the Lump Sum or Unit Price Bid, including but not limited to: 
 

a. Overhead and profit. 
b.   Taxes and fees. 
c.   Meetings and project coordination. 

 
C. GENERAL ITEM DESCRIPTIONS 
 
 1.  Maintenance and Protection of Traffic:  The cost of this item shall be included in 

the price for all work requiring traffic control and shall include all those items 
temporarily used in the course of construction to assure adequate flow of traffic; 
including, but not limited to signs, barriers, flagmen, steel plate and items 
required by the Township and State for work along Township and State roads. 

 
2.  The contractor shall maintain sufficient barricades and warning signs during 

the progress of the work both day and night, shall maintain sufficient other 
barricades, lights, danger signals, and other devices for the safety of the 
public, and the work must be conducted at all times, in such a manner, as to 
offer the least inconvenience to adjacent property owners.  

 
3.  Before beginning any work, the contractor shall submit to the Engineer 

schedule of proposed operations to be carried out during the contract.  In this 
schedule, he shall state the approximate time of beginning and the estimated 
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number of days required for each segment of the work.  The contractor shall 
also submit a list of sub-contractors, if any, with the operation schedule. 

 
4.  If Applicable: Traffic and Safety Control Procedures (To be performed by 

CONTRACTOR): 
 

At all times, the contractor shall implement safe Work Zone Traffic Controls in 
constant coordination with the Edgmont Township Police Department and (if 
necessary) the School District.   
 
At the end of each workday the road MUST BE restored to 2-way traffic with 
appropriate Work Zone Traffic Controls. 
 
If Applicable: Available Construction Lay Down and Mobilization Area 
The Township shall make available a parking/staging area on a Township 
Road if necessary. 

  
5. Compliance To OSHA Safety and Health Standard for the Construction 

Industry:  The contractor shall perform all work in a safe, reliable, and efficient 
manner conforming in every respect to all applicable portions of the latest 
edition of the OSHA Safety and Health Standards for the Construction 
Industry. 

 
SC-3.01 Intent of Documents 
 
Add to the end of Article 3.01 of the Standard General Conditions the following: 
 
If there is any conflict between the provisions of these Contract Documents and any such 
referenced provisions of standard specifications, manuals or codes of technical societies, 
organizations or associations, the more stringent requirements shall apply. This includes 
any conflicts that may exist between documents and plans within these Contract 
Documents, the more stringent shall apply. 
 
SC-3.02 Reference Standards 
 
Add the following paragraph: 
  
 3. All construction methods and materials shall comply with the    
  following appropriate specifications: 
 
 A.  PennDOT Publication 408 “Specifications” with current    
       revisions. 
  B.  Work Zone Traffic Control Standards, 67 PA Code, Chapter 203   
 C.  Edgmont Construction Standards, Specifications, Codes, and 

Ordinances. 
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D.  Regulatory Requirements: Comply with the Americans with Disabilities  
Act (ADA) and with code provisions as adopted by authorities having 
jurisdiction. 

 
E.  PaUCC,  2021_IBC 
 

4. Covid-19 Contractor Compliance – Intentionally left blank 
 

 
SC – 4.03  Reference Points 
 
Add Article 4.03 B to the Standard General Conditions as follows: 
Construction stakeout will be the responsibility of the Contractor. 
 
SC-5.02  Use of Site and Other Areas 
 
Add Article 5.02 to the Standard General Conditions as following: 
 
 CONTRACTOR shall perform his work in such a manner as to interfere as little as 

possible with the use of any roads or adjoining property. No excavation shall be 
left open or other obstructions allowed to remain any longer than is absolutely 
necessary, and the CONTRACTOR shall provide all safeguards and temporary 
passageways that maybe necessary for the convenience and protection of all 
persons using said highway either by day or night.  

 
 CONTRACTOR shall also hold himself responsible for all damage done to his work 

by heavy rains or floods, and he shall take all reasonable precautions to provide 
against damages by heavy rains to adjoining property by building such temporary 
channels to carry off the storm water as the nature of the work may require. 

 
 CONTRACTOR shall be aware that if any historical or archaeological resources 

are found during the work, any activities in the affected area will stop. 
CONTRACTOR shall notify OWNER of such resources, OWNER will contact the 
Pennsylvania Historical and Museum Commission.  

 
 If work is delayed due to any action by OWNER or the Commission, OWNER will 

only grant an extension of time and only if all work is ordered to stop. 
CONTRACTOR shall make no financial claims against OWNER due to historical 
or archaeological resources found during the work. All historical and 
archaeological resources found during the work will remain property of the 
Commonwealth of Pennsylvania.   

 
SC-5.03   Physical Conditions-Underground Facilities 
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Add Article 5.03 to the Standard General Conditions as follows: 
 
The existence and location of underground utilities indicated on the plans 
are not guaranteed and shall be investigated and verified in the field by the 
contractor before starting work.   Excavations in the vicinity of existing 
structures and utilities shall be carefully done by hand.  The contractor shall 
be responsible for any damage to, and for maintenance and protection of, 
existing  utilities and structures. Contractor must complete PAONECALL prior 
to start of any work at each respective site. (1-800-242-1776)  
 
All property lines and survey monuments which may be disturbed during construction  
shall be properly tied into fixed points before being disturbed, and properly re-set by the  
Contractor upon completion of the work, as directed by the Engineer and no payment  
shall be made therefor. 
 
SC-6.03  Contractor's  Liability Insurance 
 
The limits of liability for the insurance required by Article 6.03.A of the Standard General 
Conditions shall provide the following coverage’s for not less than the following amounts 
or greater where required by Laws and Regulations: 
 
  (1)  State:       Statutory 
  (2) Federal:      Statutory 
   (3) Employer's liability: 
   Bodily injury by accident each accident          $1,000,000.00 
   Bodily injury by accident each employee          $1,000,000.00 
 
            Statutory Limits for Workers’ Compensation  $500,000 
 
           (4)  Two Million Dollars ($2,000,000) total aggregate liability. 
 
Contractor’s Liability Insurance shall also include completed operations and product 
liability coverages and eliminate the exclusion with respect to property under the care, 
custody and control of Contractor: 
 
  (1) General Aggregate  
   (Except Products-Completed Operations)        $1,000,000.00 
  
  (2) Products-Completed Operations Aggregate     $1,000,000.00 
 
  (3) Personal and Advertising Injury 
   (per Person/Organization)            $1,000,000.00 
 
  (4) Each Occurrence 
   (Bodily Injury and Property Damage                  $1,000,000.00 
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  (5) Property Damage liability insurance will provide Explosion, 

Collapse and Underground coverage’s where applicable. 
 
   (6) Umbrella Form Liability 

    General Aggregate              $3,000,000.00 
    Each Occurrence                 $1,000,000.00 

 
  Automobile Liability: 
     Combined Single Limit 
   (Bodily Injury and Property Damage) 
   Each Accident:            $1,000,000.00 
 
6.03.C       Persons or entities to be included on policy as additional insured: 
 
  Edgmont Township – also to be Certificate Holder  
    Yerkes Associates, Inc. 
    
  IF Applicable:  Individual Property Owners where the work is to occur. 
         

                 If applicable; Contractor shall provide an advanced notice of cancellation 
period of 30-days to Edgmont Township, and shall also provide a new 
certificate of insurance for uninterrupted coverage. 

 
 6.03.C. The Contractual Liability coverage required by paragraph 6.04 of the Standard 

General Conditions shall provide coverage for not less than the following 
amounts: 

 
   (1)   General Aggregate              $1,000,000.00 
   (2)   Each Occurrence 
          (Bodily Injury and 
                              Property Damage)               $1,000,000.00  

   
SC-6.04   Property Insurance  
 
Delete Article 6.04.A (Builder’s Risk) of the Standard General Conditions in its entirety 
and insert the following in its place: 
 
 6.04.A  CONTRACTOR shall purchase and maintain property insurance  

  upon the Work at the site in the amount of the full replacement cost  
  thereof (subject to such deductible amounts as may be provided in  
  these  Supplementary Conditions or required by Laws and   
  Regulations). This insurance shall: 
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 6.04.A.1.  include the interests of OWNER, CONTRACTOR, Subcontractors,  
  ENGINEER, ENGINEER'S Consultants, INDIVIDUAL  

                                 PROPERTY OWNERS, and any other persons or 
                              entities identified in the Supplementary  Conditions,  
                                 each of whom is deemed to have an insurable interest  
                                and shall be listed as an insured or additional insured; 
 
 6.04.A.2.  be written on a Builder's Risk "all-risk” or open peril or special  

  causes of loss policy form that shall at least include insurance for  
  physical loss and damage to the Work, temporary buildings, false  
  work and Work in transit and shall insure against at least the   
  following perils: fire, lightning, extended coverage, theft, vandalism  
  and malicious mischief, earthquake, collapse, debris removal,  
  demolition occasioned by enforcement of Laws and Regulations,  
  water damage, and such other perils as may be specifically   
  required by the Supplementary Conditions. 

 
 6.04.A.3.  include expenses incurred in the repair or replacement of any  

  insured property (including but not limited to fees and charges of  
  engineers and architects); 

 
 6.04.A.4  cover materials and equipment in transit for incorporation in the  

  Work or stored at the site or at another location that was agreed to  
  in writing by OWNER prior to being incorporated in the Work,  
  provided that such materials and equipment have been included in  
  an Application for Payment recommended by ENGINEER; and 

 
 6.04.A.5  be maintained in effect until final payment is made unless otherwise 

  agreed to in writing by OWNER, CONTRACTOR and ENGINEER  
  with thirty days written notice to each other additional insured to  
  whom a certificate of insurance has been issued. 

  
6.04.A.6  The following persons or entities are identified as insured or   
  additional insured under property insurance policies: 

  
                           Edgmont Township – also to be Certificate Holder 
                                 Yerkes Assoc. Inc.  
                                     
   IF Applicable: Individual Property Owners where the work is to 

occur 
                                 
The policies of insurance required to be purchased and maintained by CONTRACTOR in 
accordance with this Article 6.03 shall comply with the requirements of Article 5.06.C of 
the Standard General Conditions. 
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SC-7-02.C     Supervision and Superintendence 
 
Add Article 7.02.C to the Standard General Conditions as follows: 
 
 Emergency Work – The contractor shall have available at all time, including 
 nights, weekends, and holidays, an emergency maintenance crew and a person 
 of authority and responsibility to act in cases of emergency such as equipment 
 failure, flooding, cave-ins, etc., resulting from the construction of the contract.  
 The contractor shall submit to the owner the names and locations of 
 emergency  personnel prior to the start of construction.  The contractor will be 
 responsible for the cost of any such emergency work done by any other entity. 
 
SC-7.03.D  Wage Records 
 
Add Article 7.03.D  to the Standard General Conditions  as follows: 
 
 Contractor shall prepare and maintain, for a period of not less than two (2) years 

from the completion of work, accurate and detailed records of wage rates and 
hours for all workers employed on the project, which records shall be available for 
inspection and copying by the owner at reasonable times. 

 
SC-7.07 Concerning Subcontractors and Suppliers 
 
Add Article 7.07.N to the Standard General Conditions as follows: 
Construction stakeout will be the responsibility of the Contractor. 
 
SC-7.07   Concerning Subcontractors, Suppliers, and Others 
 
Add to Article 7.07 to the Standard General Conditions as follows: 
 
 OWNER or ENGINEER may furnish to any such Subcontractor, Supplier, or other 

person or organization, to the extent practicable, evidence of amounts paid to 
CONTRACTOR in accordance with CONTRACTOR's Applications for Payment. 

 
SC-7.13.B   Safety & Protection  (Sanitary Facilities) 
 
Add to Article 7.13 to the Standard General Conditions as follows: 
 
 CONTRACTOR shall provide toilet facilities for the use of all personnel working 

on the project. Facilities shall be portable type and shall be kept in a clean and 
sanitary condition. 
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SC-15.01.B   Review of Applications for Progress Payment 
 
Add to Article 15.01.B of the Standard General Conditions as follows: 
 
Payments by OWNER to CONTRACTOR will be authorized by OWNER at the next  
regularly scheduled monthly Public Meeting of OWNER. Payment will be released in  
accordance with the OWNER's regular payment schedule. 
 
Payments shall be made only for work completed according to the detailed cost 
breakdown or Schedule of Values.  Retainage in the amount of TEN percent (10%) 
of the value of the completed work shall be withheld including for the final payment 
application. 
 
SC-17.01. Dispute Resolution – Methods and Procedures 
 
Add the following new paragraphs immediately after paragraph 17.01.A of the Standard 
General Conditions: 
 
All claims, disputes, and other matters in question arising out of, or relating to this Contract 
of the breach thereof may, if mutually agreed in writing by the parties, be decided by 
arbitration in accordance with the Construction Arbitration Rules of the American 
Arbitration Association.  
 
 Notice of the request for arbitration shall be filed in writing with the other party to 
the Agreement and with the American Arbitration Association and a copy shall be filed 
with the ENGINEER. The request for arbitration shall be made within a reasonable time 
after the claim, dispute, or other matters in question has arisen and in no event shall it be 
made after institution of legal or equitable proceedings based on such claims, dispute, or 
other matters in question would be barred by the applicable statute of limitations. 
 
 The CONTRACTOR will continue with the Work and maintain the progress 
schedule during any arbitration proceedings unless otherwise agreed by the 
CONTRACTOR and the OWNER in writing.  

 
 

- End of Supplementary Conditions - 
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Reference: Standard General Conditions (reference EJCDC C-700,   2018 Edition,  
copy available upon request) 
 
Supplementary Conditions: 
 

I. Drawings to be furnished by Contractor 
II. Execution, Correlation and Intent of Documents 
III. Contractor to Check Plans and Data 
IV. Approval of Shop Drawings and Submittals 
V. Engineer Sole Judge of Quality and Suitability 
VI. Brand name or approved equal (equal alternative) 
VII. Inspection and testing 
VIII. Compliance with laws and regulations 
IX. Field Change orders 
X. Insurance requirement 
XI. Approval for payment 
XII. Contractor’s Understanding 

 
I. Drawings to be Furnished by Contractor (when applicable) 
 

 The Contractor shall furnish the Engineer detailed drawings of structures and equipment 
which are to be incorporated into permanent construction, and which are not furnished by 
the Engineer.  Such tracings and prints, as required, shall become the property of the 
Owner. 

  
The Contractor shall provide the Engineer with information and drawings showing the 
arrangement and location of temporary structures, bracing, sheeting, and equipment, and 
the Contractor shall not erect or install any such temporary structures without the 
approval of the Engineer. 

  
 The Contractor shall furnish shop and setting drawings for all fabricated materials which 

are to be incorporated into permanent construction.  Such shop and setting drawings 
shall be submitted to the Engineer for approval, in accordance with the Specifications and 
the provisions of the Contract. 
 
II.                                    Execution, Correlation and Intent of Documents:  
 
The Contract Documents are complementary and what is called for by any one shall be 
as binding as if called for by all. The intention of the documents is to include all labor, 
materials, tools, equipment, supplies/incidentals, and transportation necessary for the 
proper execution of the work.  
 
The Engineer will decide as to the meaning or intent of any portion of the specifications 
or plans, and where the same may be found obscure or in dispute he shall have the 
right to correct any errors or omissions therein. All work that may be called for in the 
specifications and not shown on the plans, or shown on the plans, and not called for in 
the specifications, shall be executed and furnished by the Contractor as if described in 
both ways. if any incidental work or material is required which is not denoted in the 
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specifications or plans, either directly or indirectly, but which is nevertheless necessary 
for the proper carrying out the intent thereof, the Contractor is to understand the same 
to be implied and required and shall perform all such work and furnish all such material 
as fully as if the work were partially delineated or described, and without extra cost to 
the Owner.  
 
Where Conflicts Exist: the more Stringent Requirements Apply 
 
Specifications and documents referenced such as PA UCC or other Technical or 
Regulatory, or other Reference, including these contract documents, shall be carried out 
in accordance with said referenced documents. 
  
The Technical References shall serve as the minimum requirement whenever no 
specification is noted herein. The specifications in these Contract Documents are 
intended to meet or exceed the industry standards noted. 
 
If there is any conflict between the provisions of these Contract Documents and any such 
referenced provisions of standard specifications, manuals or codes of technical societies, 
organizations or associations, the more stringent requirements shall apply. This includes 
any conflicts that may exist between documents and plans within these Contract 
Documents, the more stringent shall apply. 
  
All materials, construction, standard procedures, and quality control shall be in 
accordance with the provisions outlined in the following sections.  All payments shall be 
made in accordance with the items of work listed in the  “Form of Proposal”.   
 
III. Contractor to Check Plans and Data 
 
 The Contractor is required to check all dimensions and quantities of the Plans or 
schedules given to him by the Engineer and shall notify the Engineer of all errors, 
omissions, conflicts, and discrepancies found therein which may be discovered by 
examining and checking the Plans.  He will not be allowed to take advantage of any error 
or omission in these Specifications, nor in the Plans or schedules, as full instructions will 
be furnished by the Engineer should such errors or omissions be discovered, and the 
Contractor shall carry out such instructions as if originally specified.   
 
Figures marked on the Plans shall, in general, be followed in preference to scale 
measurements.  Large scale drawings shall, in general, govern conditions already 
established.  
The Contractor shall depend entirely on measurements by himself, scaled and figured 
dimensions to the contrary notwithstanding, but no deviation from the specified 
dimensions will be allowed unless authorized by the Engineer. 
 
IV.  Approval of Shop Drawings and Other Submittals 
 

 The approval of drawings  and/or other Submittals, submitted by the Contractor, shall not 
constitute a waiver of any of the requirements of this Contract, nor shall the Owner be 
compelled to accept any structure, equipment, or apparatus unless it passes all the tests 
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and requirements of these Specifications.  The approval of drawings and submittals shall 
be general, and shall not relieve the Contractor of responsibility for the accuracy of such 
drawings, nor for the proper fitting and construction of the work. 
 

 Checking of shop drawings is only for conformance with the design concept of the Project 
and compliance with the information given in the Contract Documents.  The Contractor is 
responsible for dimensions to be confirmed and correlated at the job site, for information 
that pertains solely to the fabrication process or to techniques of construction, and or the 
coordination of the work of all trades. 
 

 The procedure in seeking approval of drawings being submitted by the Contractor shall 
be as follows: 
 
1.  The Contractor shall submit four prints of the drawings to the Engineer for his 

approval.  The drawings shall be accompanied by a letter of transmittal, in duplicate, 
containing the names of the project, the name of the Contractor, the number of 
drawings, titles, and other requirements.  Unless otherwise specified, such drawings 
shall be submitted at least 14 calendar days before they are required for fabrication of 
the materials by the Contractor or supplier.  This time requirement may be reduced 
only by the written authorization of the Engineer. 

 
2. When a drawing is acceptable to the Engineer, it will be stamped "Approved", be 

dated, and two copies thereof will be returned to the Contractor by letter.  The 
Contractor shall then insert date of the approval on the tracing and promptly furnish 
the Engineer with five (5) additional prints of the approved drawings. 

 
3.  When a drawing is generally acceptable to the Engineer, but requires correction of 

minor details, the Engineer will note thereon the corrections required, stamp the 
drawing "Approved as Corrected" and return two copies to the Contractor.  The 
Contractor shall thereupon make the corrections indicated and promptly furnish the 
Engineer with five (5) additional prints of the approved drawings. 

 
4.  Should a drawing be unacceptable to the Engineer, he will stamp the drawing "Revise 

and Resubmit" and will return two (2) copies to the Contractor with the portions to be 
revised indicated.  The Contractor shall make the revisions and resubmit prints of the 
revised drawings in quadruplicate, for approval. 

 
5.  Should a drawing be submitted which is unacceptable to the Engineer or which does 

not conform to the Plans and Specifications, the Engineer will note the unsatisfactory 
portions, stamp the drawing "Not Approved" and return two (2) copies to the 
Contractor.  The Contractor shall make such revisions as are required, and again 
submit four (4)   prints of the corrected drawings for approval. 

 
 The Contractor shall revise and resubmit the drawings until approval is obtained. Shop 
drawings shall be complete to permit adequate checking.  All drawings relating to a 
specific piece of equipment, or to a specific phase of building construction, shall be 
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incorporated into one shop drawing submission.  Shop drawing submissions which do not 
conform to the above requirements will be rejected.  
 
V. Engineer Sole Judge of Quality and Suitability 
 
 All materials becoming a part of the permanent construction, as called for on the Plans 
and in the Specifications, shall be first-class in every respect and subject to the approval 
of the Engineer, who shall be sole judge of their quality and their suitability for the 
purposes for which they are to be used.  He shall be notified whenever the preparation or 
manufacture of any material for the work is commenced.  No material shall be shipped to 
the work site, mill or plant before it has been inspected and accepted, unless inspection 
by the Engineer has been waived. 
 
 If any material brought on the ground for use in the work is condemned by the Engineer 
after arrival at the site as unsuitable or not in conformity with the Specifications, the 
Contractor shall immediately remove and replace such material, even though it may have 
been passed previously by the inspector as acceptable. 
 
All work shall be carried out in strict conformance with all applicable codes and with the 
highest standards of workmanship. 
 
VI. Brand Name or Approved Equal (or Equal Alternate) 
 
 Wherever in these Plans and Specifications  a particular brand, make of material, device or 
equipment is shown or specified, such material, device or equipment is shown or specified, such 
material, device or equipment is to be regarded merely as a standard.   
 
 When products of particular named manufacturers are specified, it is intended and shall be 
understood that the proposal tendered by the Bidder include those products in his base bid.  
Should the Bidder desire to submit for consideration an unspecified product or products, as equal 
to those specified, the Bidder shall furnish with his Proposal a list of any product or products he 
proposes to incorporate in the work other than those specified herein by manufacturer's name.  
 
 The list shall be accompanied by descriptive information for each unspecified product or 
products, including, as applicable, detailed drawings and specifications, certified operation data, 
and experience records.  The Owner reserves the right to reject any unspecified product or 
products submitted which require changes in design, construction, or other changes which may 
increase the contract price.   
 
The alternate product or products submitted by the Bidder shall meet the requirements of the 
Specifications and shall, in all respects, be equal to the products specified by name herein and 
shall be approved by the Engineer. 
 
VII.                         Inspection and Testing  
At his/her own expense the Contractor shall furnish all tests, performed by a reliable 
testing laboratory approved by the Engineer as directed in the Specifications or Contract 
Documents and whenever directed to do so by the Engineer.  
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All expense (unless otherwise provided for in the specifications) caused by the 
inspection of any material or equipment shall be borne by the Contractor when certified 
by the Engineer and by the Owner's representative. The Engineer is the sole judge if it 
is necessary that any materials or equipment be inspected at the mill.  
 
Satisfactory documentary evidence that material has passed the required inspection 
and testing must be furnished to the Engineer prior to its incorporation in the work, and 
rejected materials must be promptly removed from the premises.  

 
VIII.   Compliance with laws and regulations  
 
The contractor shall comply with any and all federal, state, or local laws and codes now 
in effect or promulgated during the term of this contract which apply to the services 
being contracted. Contractor and his personnel must meet the requirements and have 
current licenses with Edgmont Township, Delaware County, PA prior to undertaking 
work. 

 
IX.                                Field Change Orders 
 
A field change order is the formal verification of a change in the scope or terms of the 
contract. If the contractor finds that existing conditions make modifications in 
requirements desirable or is asked to perform additional work, he shall submit a FCO 
document which describes the work change and states the price change or the basis on 
which the price will be changed.  Any FCO request must be reviewed and approved by 
the engineer prior to the commencement of any work outlined on the request. No extra 
work of any nature should be performed unless an itemized estimate has been 
approved by the owner 
 
X.       Insurance requirements 
 
 See Supplementary Conditions/ Instructions to Bidders for details. 
 
A Certificate of Insurance evidencing current coverage shall be provided no later than 
five days after notice of intent to award contract is provided. 
 
All required insurance coverage must be in effect before start of the contract period and 
remain in effect for the duration of the contract, including any extensions 
 
XI.      Approval for Payment 
 
Contractor will not be paid for actual work completed before the invoice is approved by 
the engineer.  Invoice shall show individual charges for each work item and copies of 
the job reports and material invoices (if any) shall be attached for review by the 
engineer prior to submittal 
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XII.     Contractor’s Understanding 
 
It is understood and agreed that the contractor has, by careful examination, satisfied 
himself as to the nature and location of the work, the complete requirements necessary 
to complete the work, the character of the equipment and facilities needed preliminary 
to and during the work, the general and specific site conditions and all other matters 
which can in any way affect the work under this agreement.   
 
 

- End of General Conditions -  
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